














Project cost estimate

Materials UsD LSL
Rammed earth wall = 800% 10400
Concrete structure = 800% 10400

Roof garden ~ 400-500% 5200-6500
Electrical supplies ~ 200% 2600
Yard and site plan =~ 200% 2600
Interior wall covers = 300% 3900

Windows and doors = 100-150% 1300-1950
Plumbing = 200-300% 2600-3900
sum = 3000-3150% 39000-40950










